REPUBLIKA E KOSOVES .1 KOMUNA E PEJES
REPUBLIC OF KOSOVO MUNICIPALITY OF PEJA
REPUBLIKA KOSOVA : OPSTINA PEC
ZYRA E PROKURIMIT
KOMUNA E PEJES

KONTRATE PUBLIKE

Numri i kontratés ': 635-24-4486-1-2-1/C1046
KOMUNA E PEJES, (né vazhdim "Autoriteti Kontraktues"), né njérén ané; dhe

ELK GROUP SH.P.K., Rr. Patriot Berisha, Pa.nr, Gjakové me nr te biznesit 811278010, (ne vazhdim
“Furnizuesi™), ne anén tjetér, jané pajtuar te lidhin njé kontrate publike pér furnizimet e shénuara me poshté:

070 Blerja e skenes profesionale RITENDER me numér identifikues: 635-24-4486-1-2-1 dhe nr te
brendshem 635/24/020/121

Neni 1 Lénda

1.1 Lénda e kontratés do t& jeté [dérgesa], nga Furnizuesi, i furnizimeve né vijim:
Nr. Grupi

1 070 Blerja e skenes profesionale RI'_:}‘ENDER

Neni 2 Kushtet e dérgesés

2.1 Afati kohor pér dorézim do t& jeté¢ 30 dité nga kohi’i e léshimit & urdhér blerjes nga ana e Autoritetit
Kontraktues.

2.2 Vendi i dor&zimit & furnizimit do té jeté Ne Drejtoratin e Kultures rinis dhe sporteve .

2.3 Inkotermi? i zbatueshém do té jetét.
Neni 3 Origjina
3.1 Furnizuesi duhet t& dorézojé njé certifikaté (& origjinés sé¢ furnizimeve, mé s& voni atéheré kur e kérkon

pranimin e pérkohshém té furnizimeve. Mosveprimi sipas kétij kushti mund t& keté si rezultat ndérprerjen e
kontratés.

3.2 Origjina e mallrave do t& pércaktohet sipas Kodit t& Doganave té Bashkésisé Evropiane (Community
Customs Code-) ose sipas marréveshjeve ndérkombétare té cilat i ka nénshkruar vendi né fjalé.

Neni 4 Cmimi
4.1 Cmimi total i furnizimeve duhet t& jeté: 39,500.00 €; |Tridhjet e nentemije e pesqind euro] Euro.

4.2 Cmimi i pérmendur n& Nenin 4.1 mé sipér duhet té jeté e vetmja pagesé qé Autoriteti Kontraktues i ka
borxh Furnizuesit sipas kontratés.

4.3 Ai duhet t& jeté i preré dhe t& mos i nénshtrohet ndryshimeve.
4.4 Pagesat do & béhen né pajtim me Kushtet e pérgjithshme dhe/ose t& Veganta té kontratés.
Neni 5 Rendi i pérparésisé i dokumenteve té kont!._‘a,_t'_i:'s
5.1 Kontrata pérbéhet nga dokumentet né vijim: :\;
(a) Kjo marréveshje e kontratés;
(b) Kushtet e Veganta t& Kontratés;

(c) Kushtet e Pérgjithshme té Kontratés;

1 Ju lutemi referojuni ketij numri té kontratés né dokumentet e faturimit dhe pagesés, procedurat dhe transaksionet q¢ lidhen me thesarin.

- Incoterms 2010 Oda Ekonomike Ndérkombétare



(d) Tenderi i Furnizuesit, duke pérfshiré edhe Specifikimet Teknike:
(e) Oferta financiare; 20.05.2024

5.2 Dokumentet e ndryshme qé e pérbéjné kontratén konsiderohet se shpjegojné njéra tjetrén; dhe né raste té
paqartésisé ose divergjencés, ato duhet t& lexohen sipas rendit t& pérparésisé né té cilin jané dhéné mé sipér.

Neni 6 Komunikimet

6.1 T€ gjitha komunikimet me shkrim qé kané t& b&jné me kété Kontraté ndérmjet Autoritetit Kontraktues, nga
njéra ané dhe Furnizuesit nga ana tjetér duhet t& cekin titullin e Kontratés dhe numrin e saj té identifikimit dhe
duhet t& dérgohen me posté, faks, email ose t& dorézohen personalisht.

6.2 Nése personi qé dérgon komunikatén kérkon vértetim t¢ pranimit té saj, ai duhet ta thoté kété né
komunikatén e tij. Sa heré qé ka afat & fundit pér pranimin e komunikatés me shkrim, dérguesi duhet t&
kérkojé vértetim & pranimit t& komunikatés sé tij. Né té gjitha rastet. dérguesi duhet t'i marré té gjitha masat e
nevojshme pér t& siguruar pranimin e komunikimit té tij.

6.3 Kudo qe né kontraté parashikohet dhénia e ndonjé njoftimi, pélgimi. miratimi. certifikate, ose vendimi,
pérveg nése specifikohet ndryshe né njoftimin e tillé, pélqim, miratim, certifikaté apo vendim do t& jeté né
formé& t€ shkruar dhe fjalét "njoftoj", "vértetoj&", "miratoj” ose"vendosé "do t& shenohen né pérputhje me
rrethanat. Ndonjé miratim. pajtim, certifikaté ose vendimi i tillé nuk duhet t& mbahet apo vonohet pa arsye.

6.4 Kjo kontraté éshté e pérgatitur né gjuhén SHQIP3 né tri origjinale, dy prej té cilave jané pér Autoritetin
Kontraktues dhe njé origjinale pér Furnizuesin.

| Milot Gashi

Zyrtar pérgjegjﬁsf pro

Pér Furnizuesin

Emri: Egzon Tofaj

Pozita: Drejtor -
Nenshkrimi: | TDZ /7 %c@f
Data: 07.08.2024 '

G‘Jé G‘f}' ~

Vula:

(ELK Group )
’ /':/;/

3 Gjuha do t& jeté gjuha e shfrytézuar nga tenderuesit né kété tender.



PARAMASA DHE PARALLOGARIA - Blerja e skenes profesionale

Nr. Pérshkrimi Njésia | Sasia Cmimi Totali
1. |BINA NGA ALUMINI me dimensione
i 10mx5m= 50m2 Ei )
Skena demontuese nga
1.1 | dimensione 10mx5m. m2 50 395.00€ 19,750.00€
Shih me poshté pérshkrimin
g | NSk m2 | 50 | 395.00¢ | 19,750.00€

Shih me poshté pérshkrimin

TOTALI

39,500.00€
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DEKLARAT LIFERIMI “Lk cRouP

i DEKLARATE E LIFERIMIT

Pér Autoriteti Kontraktues : KOMUNA E PEJES

Nga: "ELK GROUP" SH.P.K

Kompania: "ELK GROUP" SH.P.K me numer unik identifikues: 811278010, adresa: Rr.
Patriot Berisha, Pa.nr, 50000, Gjakové, pérfagésuar nga: Egzon Tofaj — Drejtor gjeneral,
ne lidhje me garancionin pér aktivitetin e prokurimit me ftitull: 070 Blerja e skenes
profesionale RITENDER, numri i prokurimit: 635-24-4486-1-2-1, jep keté deklaraté:

Ne deklarojmé se do ti pérmbahemi afatit té liferimit, sipas dosjes se tenderi 30 dité
nga data e nénshkrimit € kontratés nga dy palét kontraktuese !

Gjakové, me 20 Maj 2024

Autorizuar gleene’amér te:
R AT SEED) .

ADRESA: EMAIL: elkgroupshpk@gmail.com TEL: +383 (0) 44 48 88 88 Page 1

Rr. Patriot Berisha, Pa.nr, 50000 EMAIL: egzon.tofaj@live.com TEL: +383 (0) 44 72 94 41
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GARANCION T .y
... DEKLARATE E GARANCIONIT

Pér Autoriteti Kontraktues : KOMUNA E PEJES

Nga: "ELK GROUP" SH.P.K

Kompania: “ELK GROUP" SH.P.K me numer unik identifikues: 811278010, adresa: Rr.
Patriot Berisha, Pa.nr, 50000, Gjakové, pérfagésuar nga: Egzon Tofaj - Drejtor gjeneral,
ne lidhje me garancionin pér akftivitetin e prokurimit me titull: 070 Blerja e skenes
profesionale RITENDER, numri i prokurimit: 635-24-4486-1-2-1, jep keté deklaraté:

Ne deklarojmé ne rast te shperbilimit me koniraté pér punét dhe furnizimet e parapara
sipas pérshkrimit né specifikat teknike pér t& dy pozicionet e parapara ofrojmé
garancion 12 muaj !

Gjakové, me 20 Maj 2024

ADRESA: EMAIL: elkgroupshpk@gmail.com TEL: +383 (0) 46 48 88 88 Page 1

Rr. Patriot Berisha, Pa.nr, 50000 EMAIL: egzon.tofaj@live.com TEL: +383 (0) 44 72 94 41
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INIE B A
KONSTQUKCUE
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i
Ulica BracéiRadic 23
42206, Petrijanec, Hrvatska

tel/fax: +385 42 303 166
tel: +385 42 303 167

email: info@nika-konstrukcije.hr
web: www.nika-konstrukcije.hr



Profil tvrtke

Company profile

INNRBC A
FONSTRUKCLIE

g

KONSTRUKCIJE

Tvrtka NIKA-KONSTRUKCIJE d.o.o. biljezi pocetke rada od ozujka 1986 godine pod nazivem G.M.G. d.o.o.
Pocetak rada vezan je na proizvodnju metalnog namjestaja i opreme za trgovine.

U sije€nju 1995 godine osniva se tvrtka pod imenom ,NIKA-KONSTRUKCIJE" d.o.0. za proizvodnju sajamske
opreme. Statusne promjene nastaju pocetkom 2000 godine kada se tvrtka G.M.G. d.o.o. spaja sa
SNIKA-KONSTRUKCIJAMA" d.o.o. i postaje njen sastavni dio.

Vecina proizvoda iz proizvodnog programa kao bazu koristi poluproizvode iz ekstrudiranog aluminija i
visokokvalitetnih ¢elika, po cemu je tvrtka prepoznatljiva. Od pocetaka do danas tvrtka biljezi rast u svakom
segmentu, broju proizvodnih programa i obimu proizvodnije, broju zaposlenih, ostvarene realizacije...

Danas sa 23 zaposlenih razvijamo 5 glavnih programa koji ¢ine znaéajni udio u prihodima tvrtke:

1. Sportski program (oprema za sportske dvorane i vanjske terene - nogometni i rukometni golovi, stupovi za
odbojku, tenis i badminton...) i

2. Mobilne bine (mobilne bine za unutrainje i vanjske prostore sa stepenicama, zastitnim ogradama, kolicima
za prijevoz i skladistenje...) ‘ g

3. Malonogometne arene (za mini nogomet i ostale sportove na vanjskim terenima)

4. Sajamska oprema (oprema za sajmove - najam i prodaja)

5. NIKA-SOLAR - Aluminijske konstrukcije za montazu solarnih elektrana
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Aluminijski podesti bina - pozornice

Aluminum stage platform

Aluminijski podesti bina - pozornice

standardna veli¢ina podesta bine je 200 x 100 cm

glavni profil je dim: 80 x 25 mm

teleskopsi nastavljive noge rade se u vige dim.: 25 - 35, 40 - 60, 60 - 100§ 80 - 120 cm
visina nogu se podesava mm preciznoiéu

gornja ploca je tvrda T-fix ploca d= 21 mm, vodootporna, protuklizna, tamnosmede boje
tezina standardnog podesta dim: 200 x 100 cm sa teleskopskim nogama 60 - 100 cm je 40 kg
visina bine moze biti od 25 - 120 cm

nosivost podesta je 750 kg / m2 - certifikat DIN 1055

stepenice za razlicite visine bine

kolica za prijevoz i skladistenje podesta (16 podesta / 1 kolica)

zastitna ograda

mogucnost pokrivanja nogu bine tekstilom ili PVC oblogom

Aluminum stage platform

- standard size: 200 x 100 cm

- main section dimensions: 80 x 25 mm

- adjustable telescopic legs made in several sizes: 25 - 35, 40 - 60, 60 - 100/ 80 - 120 cm
- legs height-adjustable with millimeter accuracy

- hard t-fix waterproof and anti-slip surface (t = 21 mm) in dark brown color

- weight of a sfandard 200 x 100 cm stage platform with 60-100 cm telescopic legs is 40 kg
- height of a stage platform can range from 25 to 120 cm"“,i_

- maximum load: 750 kg /' m2 - DIN 1055 certificate

- stairs for various stage platform heights

- stage platform storage and transportation carts (16 platforms /1 cart)

- stage barrier »

- optional: stage legs textile or PVC coating

DIN
1055

DIN=-EN 1055 norma
DIN-EN 1055 standard

80 mm

25 mm
Profil
Section
|
£
E
M
w
53 mm
60 mm
’
el
3
o
o




Naziv proizvoda
Product name

Podest 200 x 100 mm sa teleskopsim nogama 60 - 100 cm
Stage platform 200 x 100 mm with telescopic legs 60 - 100 em

Podest 200 x 100 mm sa plogom, bez nogu
Hard surface stage platform 200 x 100 mm without telescopic legs

Teleskopske noge 80 - 120 cm
Telescopic legs 80 - 120 cm

Teleskopske noge 60 - 100 cm
Telescopic legs 60 - 100 cm

Teleskopske noge 40 - 60 cm
Telescopic legs 40 - 60 cm

Teleskopske noge 25 - 35 cm
Telescopic legs 25 - 35 cm

Stepenice
Stairs

Kolica
Cart

Kataloska oznaka
Catalog reference

ART. 6527 - PN
Art. 6527 - PN

ART. 6527 - P
Art. 6527 - P

ART. 4257 - 120
Art. 4257 - 120

ART. 4257 - 100
Art. 4257 - 100

ART. 4257 - 60
Art. 4257 - 60

ART. 4257 - 35
Art. 4257 - 35

N HEeL

G) !

ART. 109 - ST
Art. 108 - ST

ART. 110 - KP
Art. 110 - KP

POZORNICE



POZORNICE

Stepenice
Stairs

Art. 109 ST 120
Art. 109 ST 100
Art. 109 ST 80
Art.109 ST 60
Art. 109 ST 40

Kutnik
Bracket
Art. 10 -K

. >
MOITRNOVEC
TRNOVECK! DOME M)
NAVEA ST VU SRCL Moy
S CVETIEMN ST ZASAJENT
SUNCEM ST OB 821N
IMAPINO VLLICA
ASEPIHATLADIN CURICE |
DECAT AR ST NASLS!

BAS KAK PROVI KiCofi

TRwpO—

Zastitna ograda Kolica za prijevoz i sklad
Stage barrier Storage and transportation cart
Art. 101 - 01 (L = 2,00 ml) Art. 110 - KP

Art. 101 - 02 (L = 1,00 ml)

Spojnica Teleskopska noga
Clamp Telescopic leg
Art.110-S



Krov bine

vertikalnu konstrukciju krova cine stupovi dimenzija 290 x 290 mm, od aluminijskih cijevi fi 50 x 2mm, s varenim
dijagonalama od ovalnih aluminijskih cijevi dimenzija 38 x 18 mm, jarmom i ruénim vitlom

horizontalnu konstrukciju krova Cine grede dimenzija 290 x 290 mm, od aluminijskih cijevi fi 50 x 2 mm, s varenim
dijagonalama od ovalnih aluminijskih cijevi dimenzija 38 x 18 mm i kosi nosaci sa zavréecima

maksimalna visina krova je 6,00 m

pokrov krova se radi od ceradnog platna u baji po izboru kupca, krojenom prema obliku i velicini krova
konstrukcija krova se montira na podu i ravnomjerno podize pomocu 4 ruéna vitla,

kod izrade predviden je sav potrebni spojni materijal za potpunu montaZu krova

"

maksimalno opterecenje krovnih greda (reflektori, zvuénici i sliéno) je 200 kg ravnomjerno rasporedenih po svakoj gredi
posjedujemo vazece certifikate za varenje EN 3834-3 | EN 1090-1

vrsimo usluge servisiranja i odrzavanja aluminijske konstrukclje krova

Stage roof
Vertical roof structure consists of columns dimensions 290 x 290 ri"m, aluminum tubes @50 x 2 mm, welded aluminum oval
tubes 38 x 18 mm as diagonals, yoke and hand winches

Horizontal roof structure consists of supporting beams 290 x 290 mm, aluminum tubes @ 50 x 2 mm, welded aluminum
oval tubes 38 x 18 mm as diagonals and girders

Maximal height of the roofis 6,00 m

Roof cover is made from tarpaulin in the color of the custormer’s choice, tailored to the shape and size of the roof
Roof structure is assembled on the floor and raised evenly using 4 hand winches

All the necessary jointfng material is provided for the complete installation of the roof

- Maximum load of roof beams (speakers, lights, reflectors...) is 200 kg, evenly spaced on each beam

We have valid welding certificates EN 3834-3 i EN 1090-1

We provide services and maintenance of aluminum roof structures

@

POZORNICE



POZORNICE

Elementi krova pozornice

Stage roof elements

Skica proizvoda Naziv proizvoda
Product sketch Name of the product

Nosivi stup s
jarmom i
vitlom L=2000
Supporting column L=2000
£ with yoke
£ and winch
o
o
b Nosivi
Nosivi stup s L=2000
jarmom bez L5000
vitla B
Supporting column
with yoke L=4000
without winch £=4000
L=2000
L=2000
Nastavak za
nosivi stup L=3000
Extension for the L=3000
supporting column
L=4000
L=4000
L=2000
L=2000
Nosiva
greda L=3000
Supporting L=3000
beam
L=4000
L=4000
" L=2000
Nosiva greda
L=2000
s nastavkom
Supporting beam
- L=4000
with extension
L=4000

Kataloska oznaka
Catalog number

ART. 6527-NSV
Art. 6527-NSV

ART. 6527-NJ2
Art. 6527-NJ2

ART. 6527-NJ4
Art. 6527-NJ4

ART. 6527-NSs2
Art. 6527-N52

ART. 6527-NS3
Art. 6527-NS3

ART. 6527-NS4
Art. 6527-NS4

ART. 6527-N62
Art. 6527-N62

ART. 6527-N63
Art. 6527-N63

ART. 6527-N64
Art. 6527-N64

ART. 6527-NN2
Art. 6527-NN2

ART. 6527-NN4
Art. 6527-NN4



Elementi krova pozornice

Stage roof elements
Skica proizvoda Naziv proizveda Kataloika oznaka
Product sketch Name of the product Catalog number

Nastavak nosive grede ART. 6527-N6
Supporting beam extender Art. 6527-N6
- -
&
= '
Zavrsetak stupa ART. 6527-ZS
End piece of column Art. 6527-2S
11]
L
Z
L=2000 ART. 6527-KN2 (24
L=2000 Art. 6527-KN-2 8
Kosi nosac L=3000 ART. 6527-KN3 (o]
Girder L=3000 Art. 6527-KN-3 o
L=4000 ART. 6527-KN4
L=4000 Art 6527-KN-4
Zavrsetak L=1000-1200 ART. 6527-ZN
kosog nosaca  L=1000-1200 Art. 6527-ZN

: End piece of grider
1000-1200 mm

Pribor za montazu
Accessories for installation

Svornjak 30/35 Svornjak 10 (8tift) Potrebne koli€ine

Pin 30/35 (connector) Pin 10 pribora uracunate
u cijenu ostalih
elemenata

Required quantities of
accessories are included

in price of other elements

Vijak M10 Osiguraé &2  Matica M10
MI0 screw R-spring clip MI0 nut
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() NEIKA

KONSTRUKCIJE

Nika konstrukcije d.o.o.
Ulica Brace Radica 23
Petrijanec 42206, Hrvatska

+385 42 303 166
info@nika-konstrukcije.hr
www.nika-konstrukcije.hr




Prokurimi: 635-24-4486-1-2-1

Nr i brendshém:

Tituli: 070 Blerja e skenes profesionale RITENDER

1 070 Blerja e skenes profesionale RITENDER

Kodi i tenderit: ELK&Peja 1/2024
Data: 20.05.2024

Lista e dokumenteve té tenderit mbéshtetése

Nr. Dokument

1. 16.1.Certifikata e Biznesit ELK Group.pdf

2, 16.2.Certifikata e TVSH-sé¢ ELK Group.pdf

3 16.3.Dosja e tenderit Furnizim me Skené.pdf

4. 16.4.Deklarata e garancisé qatia dhe skena.pdf

5. 16.5.Deklarata e Liferimit.pdf

6. 16.6.Fotografi shembuj.pdf

7. 16.7.certifikat-bina-2024(DIN 1055-3, 2006-03).pdf

8. 16.8.certifikat-za-metal-2024 (EN ISO 3834-2-2021).pdf
9. 16.9.Certifikat-FPC-in-W(1090-2-2018,1090-3-2019).pdf
10. 16.10. KatalogMobilnihBina-20-03-200.pdf

11. 16.11.Pasqyra e te ardhurave dhe shpenzimeve.pdf

12. 16.12.Deklarata e CD 2023.pdf

13. 16.13.Identifikimi Financiar ELK GROUP.pdf

14. 16.14. Sigurimi i Tenderit.pdf

15. 16.15.SHQIP PARAMASA PARALLOGARIA.pdf

Pérshkrimi i cmimeve

Nr Emértimi i grupit Dokumenti
1. 070 Blerja e skenes 16.15.SHQIP PARAMASA PARALLOGARIA.pdf
profesionale RITENDER

Pjesét e tenderit qé do té dorézohen ndaras:

NA

B66 Formulari i dorézimit te tenderit



FORMULAR PER DOREZIMIN E TENDERIT

Pjesa I. Formulari i Tenderit
Numér té Prokurimit: 635-24-4486-1-2-1
Titulli i kontratés: 070 Blerja e skenes profesionale RITENDER

Si pérgjigje ndaj letrés suaj t& ftesés pér té tenderuar pér kontratén e mésipérme, ne, té poshté
nénshkruarit, deklarojmé qé:

L. i kemi kontrolluar dhe pranuar plotésisht pérmbajtjet e dosjes sé tenderit. Ne pranojmé dispozitat e
saj né térési, pa rezervim ose kufizim.

2. Ne ofrojmé t& dorézojmé, né pajtim me kushtet e dosjes sé tenderit dhe afatet kohore té paragitura,
pa rezervé apo kufizim:

1 070 Blerja e skenes profesionale RITENDER

3. Cmimi total i tenderit éshté:
39,500.00 EUR

Dhe né fjalé (shéno ¢mimin e tenderit né fialé Euro]

4. Ky tender &shté valid pér njé periudhé prej ose muaj: ose dite: 60 nga data finale pér dorézim té
tenderéve.

5. Nése tenderi joné pranohet, ne marrim pérsipér té sigurojmé njé siguri té ekzekutimit para
nénshkrimit té kontratés

6. Ne e béjmé kété kérkesé, pér kété tender [shéno numrin e Pjesés, nése aplikohet] si partner ng
konsorcium t€ udhéhequr nga [shéno emrin e udhéheqgésit). Ne konfirmojmé qé nuk jemi duke
tenderuar pér t€ njgjtén kontraté me ndonjé formular tjetér. Konfirmojmé, si partner né konsorcium, se
t€ gjithé partnerét, bashkérisht dhe veg e veg, jané té detyruar me ligj pér realizim t& kontratés; se
partneri Kryesor &shté i autorizuar t& obligojé dhe t& marré udhézime pér secilin anétar dhe né emér té
secilit anétar qé realizimi i kontratés, duke pérfshiré edhe pagesat, &shté pérgjegjésia e partnerit
kryesor, dhe se té gjithé partnerét né ndérmarrjen e pérbashkét/konsorcium jané té obliguar t& mbeten
né ndérmarrjen e pérbashkét/konsorcium gjaté téré periudhés sé realizimit té kontratés.

7. Ne do ta informojmé Autoritetin kontraktues menjéheré nése ka ndonjé ndryshim né rrethanat e
mésipérme né ciléndo fazé gjaté implementimit té kontratés. Gjithashtu ne e dimé dhe pranojmé qé té
gjitha informatat e pasakta ose jo t& plota té cilat jepen me qéllim né kété konkurrim, mund té kené si
rezultat pérjashtimin toné nga kjo dhe nga kontratat tjera té financuara nga BKK

8. Theksojmé qé Autoriteti kontraktues nuk &shté i obliguar t& vazhdojé me kété ftesé dhe gé e
rezervon t€ drejtén pér té dhéné vetém njé pjesé t& kontratés. Ai nuk do té shkaktojé detyrime ndaj

B66 Formulari i dorézimit te tenderit
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KUSHTET E PERGJITHSHME

Numri i kontratés: 635-24-4486-1-2-1/C1046

Neni 1 Pérkufizimet

1.1 “Kontraté" do & thot¢ marréveshja e lidhur ndérmjet Autoritetit kontraktues dhe Furnizuesit, si¢ &shté shénuar né
formularin ¢ kontratés té nénshkruar nga palét, duke pérfshiré té gjitha shtojcat pér kété dhe t& gjitha dokumentet e
inkorporuar me referencé né té.

1.2 “Produktet” pérkufizohen si t& mira materiale & kané vleré ekonomike, duke pérfshiré por pa u kufizuar ng mallrat,
artikujt, 1éndét e para, makinerité dhe pajisjet. objektet n& formé t& ngurté té léngshme ose té gazshme.

1.3 “Autoriteti Kontraktues™ do t& thoté organizata e blerjes sé mallrave, si¢ &shté e quajtur Fletén mbi & Dhénat e
Tenderit.

1.4 "Furnizues" do & thoté njé person fizik ose juridik q& &shté palé e késaj kontrate dhe sipas dispozitave t& késaj
kontrate furnizon mallra q& jané objekt i késaj kontrate.

1.5 “Palé(t)” do té thoté nénshkruesit e kontratés.

1.6 “Inkotermet” do t& thoté termat ndérkombétare tregtare qé pérb&jné rregullat e interpretimit té termave tregtare qé
pércaktojné ményrén, kostot dhe rreziget qé lidhen me transferimin e produkteve nga furnizuesi tek autoriteti kontraktues.

1.7 “Furnizim” do t& thoté dorézim i produkteve me cilési, sasi dhe lloj té specifikuar né kontraté, si dhe t& vendosura dhe
paketuara né ményrén e pércaktuar né kontraté.

1.8 “Cmimi i kontratés” do t& thoté¢ ¢mimi q& i paguhet furnizuesit si¢ specifikohet né formularin e kontratés, né
pérputhje me shtesa té tilla dhe rregullimet ose hegjet, si mund (& béhet né bazé t& kontratés.

1.9 “Shérbimet pas shitjes” do t& thoté shérbimet ndihmése, si: instalimi. mirémbajtja, riparimi i furnizimeve, sigurimi i
pieséve rezervé qé i prodhon apo i distribuon furnizuesi dhe/ose detyrime t& ngjashme né lidhje me furnizimet e
produkteve.

1.10 “KPK” do t& thoté Kushtet e Pérgjithshme t&é Kontratés.
.11 “KVK?” do té thoté Kushtet e Veganta té Kontratés.

Neni 2 Gjuha dhe ligji i aplikueshém
2.1 KVK e saktésojné cili éshté ligji g€ i pércakton té gjitha ¢éshtjet q& nuk jané t& mbuluara né kontraté.
2.2 Kontrata dhe t& gjitha komunikimet e shkruara ndérmjet paléve hartohen né gjuhén e specifikuar né KVK.

Neni 3 Transferimi

3.1 Transferimi do t& jet¢ valid vetém nése ka marréveshje 1& shkruar pérmes té cilés Furnizuesi e transferon kontratén e
vet ose njé pjesé té saj te njé palé e tretd.

3.2 Furnizuesi nuk mundet q€, pa miratim paraprak me shkrim nga Autoriteti kontraktues, ta transferojé kontratén ose njé
piesé 1€ saj, ose ndonjé pérfitim apo interes nga ajo, pérveg né kéto raste:

a) kur ka ngarkesé pér pagesé, né favor t& bankieréve t& Furnizuesit. t&¢ shumave g¢ duhet t¢é paguhen ose
qé do té béhen borxh sipas kontratés; ose

b) né rast t& dhénies s té drejtés sé Furnizuesit siguruesve t& Furnizuesit pér té kérkuar pagesén nga
ndonjé person tjetér i detyruar né rastet kur siguruesit e kané shkarkuar humbjen ose detyrimin e
Furnizuesit.

3.3 Pér qéllimet e nenit 3.2, aprovimi i njé transferimi nga Autoriteti kontraktues nuk do ta lirojé Furnizuesin nga
obligimet e veta pér pjesén e kontratés q& tashmé &shté realizuar ose pér pjesén qé nuk éshté bartur.

3.4 Pranuesit e dispozitave t& kontratés duhet t& plotésojné kriteret e pérshtatshmérisé q& zbatohen pér dhénien e kontratés
pérveg né raste kur transferimi béhet né banké apo kompani t& sigurimit ose institucion tjetér financiar.

Neni 4 Nén-kontraktimi

4.1 Nénkontrata &shté valide vetém nése ka marréveshje t& shkruar pérmes sé cilés Furnizuesi ia beson realizimin e njé
piese t& kontratés sé tij njé pale té treté.

4.2 Elementet e kontratés qé do t& nénkontraktohen dhe identiteti i nénkontraktuesve i béhen t& ditura Autoritetit kontraktues
me rastin e dorézimit te ofertes. Ne rast te ndryshimit te nénkontraktuesve gjate implementimit te kontrates, Furnizuesi
duhet te njoftoj me shkrim Autoritetin Kontraktues. Autoriteti kontraktues do ta lajmérojé Furnizuesin pér vendimin e vet
brenda 30 dité pune nga marrja e njoftimit, duke i paragitur arsyet ¢ veta nése nuk léshohet autorizimi. Furnizuesi nuk



nénkontrakton pa autorizim me shkrim nga Autoriteti Kontraktues. Te gjithe nénkontraktuesit e propozuar duhet te
pérmbushin kérkesat e pershtatshmerise.

4.3 Autoriteti kontraktues nuk njeh lidhje kontraktore ndérmjet vetes dhe nénkontraktuesve, megjithaté mund té siguroj, ku e
konsideroné si t& nevojshme, pagesat direkte pér nénkontraktorét.

4.4 Furnizuesi &hté pérgjegjés pér aktet, gabimet dhe neglizhencén e nénkontraktuesve té vet si dhe (& agjentéve ose t&
punésuarve, né t& njgjtén ményré si po té ishin akte, gabime ose neglizhencé e Furnizuesit, agjentéve té tij ose punétoréve
t& tij. Aprovimi i nénkontraktimit t&¢ ndonjé pjese t& kontratés ose aprovimi i nénkontraktuesit nga ana e Autoritetit
kontraktues nuk e liron Furnizuesin nga obligimet e tij sipas kontratés.

4.5 Nése nénkontraktuesi ka marré ndonjé obligim t& vazhdueshém qé vazhdon pér njé periudhé qé ¢ tejkalon até té
periudhés sé garancisé nén kontraté ndaj Furnizuesit, pérkitazi me furnizimet q¢ i jep nénkontraktuesi, Furnizuesi duhet g,
né ¢farédo momenti pas skadimit (& periudhés sé garancisé, t'i transferojé menjéheré te Autoriteti kontraktues, me kérkesé
dhe shpenzime t& Autoritetit kontraktues, pérfitimet e obligimeve té tilla pér kohézgjatjen e garancisé sé skaduar.

Neni 5 Dhénia e dokumenteve

5.1 Nése gshté e nevojshme, brenda 30 ditésh nga nénshkrimi i kontratés, autoriteti kontraktues duhet t'i japé Furnizuesit
pa pagesé atéheré kur &shté ¢ nevojshme, njé kopje t& skicave (¢ pérgatitura pér realizimin e kontratés dhe kopje t&
specifikimeve dhe dokumenteve tjera té kontratés. Furnizuesi mund té blejé kopje tjera t& kétyre skicave, specifikimeve
dhe dokumenteve tjera, né rast s¢ ato mund té gjenden. Pas léshimit (& certifikatés sé garancisé, ose pas pranimit final (&
saj, Furnizuesi i kthen autoritetit kontraktues t& gjitha skicat. specifikimet dhe dokumentet tjera té kontratés.

5.2 Pérveg nése &shté e nevojshme pér qéllime t& kontratés, skicat. specifikimet dhe dokumentet tjera qé i jep autoriteti
kontraktues nuk duhet t& pérdoren as nuk duhet t'i komunikohsn njé pale (& treté nga Furnizuesi pa pajtim paraprak té
autoritetit kontraktues.

5.3 Autoriteti kontraktues ka autoritetin pér t'i léshuar Furnizuesit urdhra administrative q& inkorporojné ato dokumente
plotésuese dhe udhézimet qé jané té nevojshme pér ekzekutim t& miré t& kontratés dhe pér kompensim démi nga ndonjé
defekt té saj.

Neni 6 Ndihma lidhur me rregulloret vendore

6.1 Furnizuesi mund t¢ kérkojé ndihmén e Autoritetit kontraktues pér marrjen e kopjeve té ligjeve, rregulloreve dhe
informatave mbi zakonet. urdhératé apo ligjet anésore t& Republikes se Kosoves té cilat mund t& ndikojné te furnizuesi

gjaté realizimit ¢ obligimeve t& tij me kontraté. Autoriteti kontraktues mund ta japé ndihmén e kérkuar nga Furnizuesi me
shpenzime t& Furnizuesit.

6.2 Nése €shté e nevojshme, Furnizuesi do ta lajmérojé me koh& Autoritetin kontraktues pér té dhénat mbi furnizimet ashtu
g€ Autoriteti kontraktues t& mund t& marré lejet e kérkuara ose licencat e importit.

6.3 Autoriteti kontraktues do té vendosé qé 1€ marré lejet e kérkuara apo licencat e importit brenda njé periudhe t&
arsyeshme, duke marré parasysh datat e realizimit t& kontratés.

Neni 7 Obligimet e pérgjithshme té Furnizuesit

7.1 Furnizuesi duhet ta realizojé kontratén me kujdesin dhe sygeltésiné e duhur duke pérfshiré, aty ku éshté specifikuar,
dizajnin, prodhimin, dorézimin e furnizimit dhe kryerjen e punéve té tjera pérfshiré kompensimin pér ndonjé defekt né
furnizime.

7.2 Furnizuesi duhet t& veprojé sipas urdhrave administrative qg i jep autoriteti kontraktues. Nése Furnizuesi konsideron se
kérkesa e njé urdhri administrativ shkon pértej fushéveprimit t&é kontratés, ai, duke iu ekspozuar dénimit pér shkelje t&
kontratés. do ta njoftojé autoritetin kontraktues pér kété duke i paragitur arsyet e tij brenda 30 ditésh pas pranimit té
urdhrit. Ekzekutimi i urdhrit administrativ nuk do t& pezullohet pér shkak té kétij njoftimi.

7.3 Furnizuesi duhet t'i respektojé dhe t& veprojé sipas & gjitha ligjeve dhe rregulloreve né fugi né Republikén e Kosovés
dhe do té sigurojé gé personeli i tij, t& aférmit e tyre, dhe punétorét vendoré (€ tij gjithashtu t'i respektojné dhe té veprojné
sipas kétyre ligjeve dhe rregulloreve.

7.4 Furnizuesi duhet t'i trajtojé t& gjitha dokumentet dhe informatat e marra lidhur me kontratén si private dhe
konfidenciale. Pérveg né rastet kur kjo &shté e nevojshme pér géllime té ekzekutimit (& kontratés, ai nuk do té publikojé
ose shpalos€ asnjé detaj t& kontratés pa pajtim paraprak me shkrim nga Autoriteti kontraktues.

7.5 Nése Furnizuesi &shté grup, pérbérja e grupit nuk do t& ndryshohet pa pélgimin paraprak me shkrim té Autoritetit
kontraktues.

Neni 8 Prejardhja

8.1 Furnizuesi do t& paraqesé njé certifikaté zyrtare té prejardhjes né momentin e pranimit t& pérkohshém. Nése ky obligim
nuk plotésohet. kjo do té& ¢ojé né ndérprerje t¢ kontratés, me paralajmérim zyrtar.



Neni 9 Siguria e ekzekutimit

9.1 Furnizuesi do €, jo mé voné se dita e nénshkrimit t& kontratés, furnizoj Autoritetin Kontraktues me siguri pér
ekzekutim & ploté dhe t& mire t& kontratés. Shuma e sigurisé do té& saktésohet né KVK. Siguria e ekzekutimit do té ndalet
nga pagesa e Autoritetit kontraktues pér ¢farédo humbjeje q& &shté pasojé e mosekzekutimit t& ploté dhe t& duhur t&
obligimeve kontraktore nga ana e Furnizuesit.

9.2 Siguria e ekzekutimit t& kontratés do t& jeté né formén e dhéné né pjesén 1V té kontratés.

9.3 Pérveg asaj pjese té specifikuar né KVK lidhur me shérbimin pas-shitjes. siguria e ekzekutimit do té léshohet brenda 30
ditésh nga léshimi i certifikatés se perkohshme t& pranimit.

Neni 10 Sigurimi

10.1 Mallrat e furnizuara sipas kontratés duhet te jene te siguruara plotésisht me njé valute lirisht te konvertueshme kundér

humbjes ose démtimit te rastésishém te prodhoj ose blejé, transportoj. ruaj dhe shpérndaj ne ményrén e specifikuar ne
KVK.

10.2 Pa marré parasysh obligimet e sigurimit t& Furnizuesit sipas Nenit 10.1. Furnizuesi do t& mbajé pérgjegjési t& ploté,
dhe do ta sigurojé Autoritetin kontraktues nga t& gjitha ankesat nga palét e treta pér dém ndaj pronés ose léndime personale
qé shkaktohen nga ekzekutimi i kontratés nga ana e Furnizuesit, nénkontraktuesve dhe punétoréve té tyre.

Neni 11 Programi i realizimit

11.1 Nése kérkohet né KVK, Furnizuesi do t¢ dorézojé njé program té realizimit t& kontratés qé do t& aprovohet nga
autoriteti kontraktues. Ky program do t& pérmbajé sé paku kéto:

i) rendin sipas t& cilit Furnizuesi propozon té realizohet kontrata, duke pérfshiré dizajnin, prodhimin,
dorézimin né vend t& pranimit. instalimin, testimin dhe komisionimin; dhe

ii) t€& dhéna dhe informata té tjera t& cilat mund t'i kérkojé me arsye autoriteti kontraktues.

11.2 KVK do t€ saktésojné limitin kohor brenda t& cilit programi i realizimit duhet t'i dorézohet pér aprovim autoriteti
kontraktues dhe afatin e fundit pér aprovimin e Autoritetit Kontraktues. Aprovimi i programit nga autoriteti kontraktues
nuk e liron Furnizuesi nga obligimet e tij sipas kontratés.

11.3 Nése Autoriteti Kontraktues nuk arrin te njoftoj vendimin e tij te aprovimit i pérmendur ne Nenin 11.2 brenda afateve
te pérmendura ne kontrate programi i tille i realizimit duhet te konsiderohet i aprovuar me kalimin e afateve. Ne qofte se
nuk ka afat te caktuar, ato do te konsiderohet te aprovuara 30 dite pas pranimit.

11.4 Asnjé ndryshim material né program nuk mund t& béhet pa aprovimin e autoritetit kontraktues. Megjithaté, nése
progresi i realizimit t& kontratés nuk béhet sipas programit, autoriteti kontraktues mund ta udhézojé Furnizuesin qé ta
ripunojé programin dhe ta dorézojé& programin e ripunuar pér aprovim te ai.

11.5 Para pranimit t& pérkohshém t& furnizimeve, Furnizuesi duhet t& furnizoj me manualet e funksionimit dhe
mirémbajtjes sé€ bashku me vizatime, t& cilat do & jen& né detaje t& tilla q¢ do t& mundésoj Autoritetit Kontraktues
operimin. mirémbajtjen, rregullimin dhe riparimin e té gjitha pjeséve t& furnizimeve. Pérve¢ nése &shté pércaktuar ndryshe
né KVK, manualet dhe vizatimet do t& jen¢ né& gjuhén e kontratés dhe né forma dhe numrat t& tilla t& deklaruara né
kontraté. Furnizimet nuk do t& konsiderohen t& pérfunduara me qéllim t& pranimit t& pérkohshém deri sa manualet dhe
vizatime e tilla jang furnizuar Autoritetit Kontraktues

Neni 12 Marréveshjet tatimore dhe doganore

12.1'  Duke iu nénshtruar dispozitave t& tjera t& pércaktuara né KVK, Furnizuesi do t& jeté plotésisht pérgjegjés pér
pagesén e t& gjitha taksave, detyrimeve t& pullés, taksat e licencave, tarifat doganore dhe taksat tjera q& lindin apo
imponohen deri né dorézimin e Mallrave t& kontraktuara né vendin e dorézimit, si¢ éshté pércaktuar nga Autoriteti
Kontraktues.

Neni 13 Patentat dhe licencat

13.1 Pérveg né rastet kur &shté paraparé ndryshe né KVK. Furnizuesi do ta sigurojé autoritetin kontraktues nga té gjitha
ankesat & jané rezultat i pérdorimit t& patentave, licencave, skicave, modeleve ose markave apo emrave tregtaré si¢ éshté
specifikuar né kontraté, pérveg nése shkelja e tillé &shté rezultat i veprimit sipas dizajnit ose specifikimit t& dhéné nga
autoriteti kontraktues.

Neni 14 Periudha e ekzekutimit té detyrave

14.1 Periudha e ekzekutimit t& detyrave do t& fillojé n& datén e fiksuar ng pajtim me Nenin 2, pa paragjykim ndaj zgjatjeve
t& periudhés té cilat mund t& lejohen sipas Nenit 15.

14.2 Pérveg kur palét pajtohen ndryshe, realizimi i kontratés duhet t€ fillojé jo mé voné se 90 dité pas njoftimit t& dhénies
s¢ kontratés. Pas késaj date Furnizuesi ka té drejté t& mos e realizojé kontratén dhe t& marré pérfundimin e saj apo
kompensimin pér démin q¢ ka pésuar. Furnizuesit do ta humb kété te drejté pérveg nése ai e ushtron até brenda 30 ditéve



nga data e skadimit t& periudhés 90 ditésh.

14.3 Nése mundésohen periudhat e ndara té realizimit pér sasi t& ndara, kéto periudha nuk do t& mblidhen né rastet kur njé
Furnizuesi i jepen mé shumé se njé sasi.

Neni 15 Zgjatja e periudhés sé ekzekutimit

15.1 Furnizues mund t€ kérkojé zgjatje t€ periudhés sé ekzekutimit nése realizimi i kontratés sé tij vonohet, ose pritet se do
té vonohet, pér ndonjérén nga kéto arsye:

a) Autoriteti kontraktues porosit furnizime ekstra ose plotésuese;

b) Kushte t& jashtézakonshme klimatike né vendin e autoritetit kontraktues kané prekur instalimin apo
dorézimin e furnizimeve;

¢) Pengesa apo kushte fizike g€ mund té ndikojné né dorézimin e furnizimeve, té cilat nuk kané mundur
t€ parashihen né ményré t& mjaftueshme nga njé furnizues kompetent;

d) Urdhra administrative q& kané ndikuar né datén e realizimit, pérvec atyre qé jané shkaktuar prej
gabimit t€ furnizuesit:

e) Autoriteti kontraktues ka déshtuar t'i plotésojé obligimet e veta sipas kontratés;

f) Te gjitha suspendimet e dorézimit dhe/ose instalimit t& furnizimeve q& nuk jang pér shkak té gabimit (&
Furnizuesit;

g) Forca madhore;

h) Shkage tjera g€ jané pérmendur né kéto Kushte t& pérgjithshme dhe té cilat nuk jané pér shkak &
gabimit t€ Furnizuesit.

15.2 Brenda 15 ditésh pasi ka kuptuar se mund té keté vonesé, Furnizues duhet ta lajmérojé autoritetin kontraktues se ka
pér géllim té béjé kérkesé pér zgjatje t€ periudhés sé realizimit pér té cilén ai konsideron se ka t& drejté dhe. pérvec nése ka
ndonjé marréveshje tietér ndérmjet Furnizuesit dhe autoritetit kontraktues, brenda 30 ditésh i jep autoritetit kontraktues t&
dhéna gjithépérfshirése ashtu gé t& mund té kontrollohet kérkesa.

15.3 Brenda 30 ditésh, me njoftim me shkrim pér furnizuesin, autoriteti kontraktues do ta lejojé kété zgjatje té periudhés sé
realizimit nése mund t& arsyetohet, ose né ményré prospektive ose retrospektive, ose ta informojé Furnizuesin qé nuk i
éshté dheéné e drejta pér zgjatje té periudhés.

Neni 16 Vonesat e ekzekutimit

16.1 Nése Furnizues me pérgjegjésing e tij nuk arrin t'i dorézojé ndonjé ose té gjitha mallrat ose (& realizojé shérbimet
brenda limiteve kohore t& specifikuara n& kontraté, Autoriteti kontraktues. pa njoftim zyrtar dhe pa paragjykim ndaj
kompensimeve tjera té tij sipas kontratés, do té ket& t& drejté, pér secilén dité gé kalon ndérmjet skadimit t& periudhés sé
kontratés dhe datés aktuale t& pérfundimit, 'i marré démet e likuiduara t& barabarta me 0.25% né dité t& vlerés sé
furnizimeve té pa dorézuara deri n& nj& maksimum prej 10 % t& vlerés totale t& kontratés.

16.2 Nése mosdorézimi i mallrave parandalon pérdorimin e zakonshém t& furnizimeve né térési. démet e likuiduara té
parapara né& paragrafin 16.1 do té llogariten né bazé té vlerés totale t& kontratés

16.3 Nése Autoriteti kontraktues ka fituar t& drejtén té kérkojé sé paku 10 % té vlerés sé kontratés ai mundet. pasi ta
njoftojé me shkrim Furnizuesin:

- té konfiskojé garancing € realizimit;
- t& ndérpresé kontratén, dhe né kété rast Furnizuesi nuk do té keté té drejté pér kompensim; dhe
- € hyjé né njé kontraté me njé palé t& treté pér dhénien e pjesés sé mbetur t& furnizimeve. Furnizuesi nuk do té

paguhet pér kété pjesé t€ kontratés. Furnizuesi gjithashtu do té jeté i detyruar t& paguajé koston plotésuese dhe
démet e shkaktuara nga kjo pamundési e tij.

Neni 17 Suspendimi
17.1 Autoriteti kontraktues mundet. me urdhér administrativ. né ¢farédo kohe ta udhézojé Furnizuesin qé t& pezullojé:

a. prodhimin e furnizimeve:

b. dorézimin e furnizimeve né vendin e pranimit n& kohén e specifikuar pér dorézim né programin e realizimit
ose, nése nuk &shté specifikuar koha, né kohén kur ato duhet t& dorézohen: ose

c. instalimin e furnizimeve q& jané dorézuar né vendin e pranimit.

17.2 Gjaté pezullimit, Furnizuesi do t& mbrojné dhe sigurojné furnizimet e vendosura né depon e Furnizuesit ose né ndonjé
vend tjetér, nga pérkeqésimi, humbja apo démtimi pér aq sa té jeté e mundur dhe sa éshté kérkuar nga autoriteti
kontraktues, edhe nése furnizimet jané& dorézuar né vendin e pranimit n& pajtim me kontratén, por instalimi i tyre éshté
pezulluar nga autoriteti kontraktues.



17.3 Shpenzimet plotésuese qé jané shfaqur né lidhje me kéto masa mbrojtése do 1'i shtohen ¢mimit t& kontratés.
Furnizuesi nuk do t& marré pagesé t& shpenzimeve plotésuese nése pezullimi éshté:

a) Zgjidhur né ményré t& ndryshme né kontraté; ose
b) &shté i nevojshém pér arsye té kushteve té zakonshme klimatike né vendin e pranimit:
¢) &shté i nevojshém pér shkak t& ndonjé gabimi t& Furnizuesit; ose

d) &sht€ i nevojshém pér siguri té ekzekutimit té miré (¢ kontratés ose t& ndonjé pjese té saj pérderisa nevoja e tillé
nuk shkaktohet nga ndonjé veprim apo gabim nga autoriteti kontraktues.

17.4 Furnizues nuk do t& keté t& drejté pér shtesa né ¢mimin e kontratés pérveg nése ai e lajméron autoritetin kontraktues
brenda 30 ditésh pas pranimit t& urdhrit pér t& pezulluar progresin e dorézimit se ka pér qéllim t& b&jé ankesé pér ta.

17.5 Autoriteti kontraktues, pas konsultimit me Furnizuesin, do t& pércaktojé ato pagesa plotésuese dhe/ose zgjatje té
periudhés s¢ realizimit q& do té béhen nga Furnizues pérkitazi me kété ankesé né ményré té drejté dhe (& arsyeshme sipas
mendimit t€ autoritetit kontraktues.

17.6 Nése periudha e pezullimit i tejkalon 180 dité, dhe pezullimi nuk éshté pér shkak t& gabimit té Furnizuesit, Furnizues.
duke njoftuar autoritetin kontraktues, mund t& kérkojé t& vazhdojé me furnizimet brenda 30 ditésh, ose t& ndérpresé
kontratén.

17.7 NE rastet kur procedura e dhénies ose realizimit t& kontratés béhet e paviefshme pér shkak t&é gabimeve
pérmbajtjesore, parregullsive ose mashtrimit, Autoriteti kontraktues do ta pezullojé realizimin e kontratés. Né rastet kur ato
gabime, parregullsi ose mashtrime i atribuohen Furnizuesit. ai¢heré Autoriteti kontraktues mund t& refuzojé t'i béje
pagesat ose mund t'i kthejé shumat qé tashmé jang& paguar, né proporcion me réndésiné e gabimeve. parregullsive ose
mashtrimit.

17.8 Qéllimi i pezullimit t& kontratés &shté q& té verifikohet nése gabimet pérmbajtjesore t& supozuara si dhe parregullsité
apo mashtrimet kané ndodhur né t& vérteté. Nése ato nuk mund t& konfirmohen, realizimi i kontratés do té rifillojé sa mé
shpejt qé éshté e mundur. Gabimet pérmbajtjesore ose parregullsité do t& jené té gjitha shkelje t& kontratés ose dispozitave
rregullative q& rezultojné nga njé veprim ose mosveprim qé shkakton ose q&é mund té shkaktojé humbje né buxhetin e
Autoritetit Kontraktues.

Neni 18 Cilésia e furnizimeve

18.1 Furnizimet duhet t'i plotésojné specifikimet teknike t& paraqitura né kontraté né t& gjitha aspektet dhe t& jené konform
né & gjitha aspektet me skicat, sondazhet, modelet, mostrat, strukturat dhe kérkesat tjera n& kontraté, té cilat duhet té
mbahen né dispozicion t& Autoritetit kontraktues pér géllime identifikimi gjaté periudhés sé realizimit té kontratés.

18.2 T& gjitha pranimet teknike preliminare t& parapara né KVK duhet té béhen me kérkesé (& dérguar nga furnizuesi i pér
autoritetin kontraktues. N¢ kérkesé¢ do té saktésohen materialet, artikujt dhe mostrat e dorézuara pér kété pranim sipas
kontratés dhe té tregojé numrin e sasisé dhe vendin ku do t& béhet pranimi né ményrén e duhur. Materialet, artikujt dhe
mostrat e specifikuara né kérkesé duhet t& certifikohen nga autoriteti kontraktues se plotésojné kérkesat pér kété pranim
para se té inkorporohen né furnizime.

18.3 Edhe nése materialet apo artikujt q& do t& inkorporohen né furnizime ose né prodhim t& komponentéve qé do t&
furnizohen jang pranuar teknikisht né kété ményré, ato prapé mund té refuzohen nése ndonjé kontrollim tjetér zbulon
defekte ose gabime, dhe né kété rast ato duhet t& ndérrohen menjéheré nga furnizuesi. Furnizuesit mund t'i jepet mundésia
t'i riparojé dhe t'i pérmirésojé materialet dhe artikujt q& jané refuzuar, por kéto materiale dhe artikuj do & pranohen pér
inkorporim né furnizime vetém nése jané riparuar dhe jang pérmirésuar né até ményré qé té jeté i kénaqur autoriteti
kontraktues.

Neni 19 Inspektimi dhe testimi

19. Furnizues do t€ sigurojé gé furnizimet t¢ dorézohen né& vendin e pranimit me kohé qé t'i mundésohet autoritetit
kontraktues t¢ vazhdojé me pranimin e furnizimeve. Furnizuesi konsiderohet se i ka paraparé plotésisht véshtirésité qé
mund t'i hasé né kété aspekt, dhe atij nuk do t'i lejohet qé t& paraqesé ndonjé arsye pér vonesé.

19.2 Autoriteti kontraktues do t& keté t& drejté q& heré pas here t¢ inspektojé, kontrollojé, masé dhe testojé komponentét,
materialet, dhe mjeshtéring, dhe té kontrollojé pérparimin e pérgatitjes, fabrikimit apo prodhimit t& ¢farédo artikulli q&
pérgatitet, fabrikohet ose prodhohet pér t'u dorézuar sipas kontratés, né¢ ményré q& & pércaktojé nése komponentét,
materialet dhe mjeshtéria kang cilésing dhe sasing e kérkuar. Kjo do t€ béhet né vendin e prodhimit. fabrikimit, pérgatitjes
ose né vendin e pranimit apo né vendet q& jané specifikuar né KVK.

19.3 Pér géllime té testimeve dhe inspektimeve té tilla, Furnizues do té:

a) 1 jap€ autoritetit kontraktues, pérkohésisht dhe pa pagesé, ndihmé, mostra ose pjesé pér testim, makina. pajisje.
vegla, pun€, materiale. skica dhe t& dhéna t& prodhimit qé zakonisht kérkohen pér inspektim dhe testim:

b) Té merret vesh me autoritetin kontraktues pér vendin dhe kohén e testimeve:
c) T'ijapé autoritetit kontraktues qasje né ¢farédo kohe té arsyeshme né vendin ku do té realizohen testimet.

19.4 Nése pérfaqésuesi i Autoriteti Kontraktues nuk &shté prezent né datén ¢ vendosur pér testim. furnizuesi mundet qé.
pérveg nése ka marré udhézim tjetér nga autoriteti kontraktues, t& vazhdojé testimin. i cili do t& konsiderohet se &shté béré
né prezencén e autoritetit kontraktues. Furnizuesi menjéherg do t'i dérgojé kopjet e certifikuara si duhet té rezultateve t&



testit te Autoriteti kontraktues, nése nuk ka qené prezent gjaté testit, do t'i pranojé rezultatet e testit.

19.5 Nése komponentét dhe materialet i kang kaluar testet e sipérpérmendura, autoriteti kontraktues do ta lajmérojé
furnizuesin ose ta miratojé certifikimin e furnizuesit lidhur me kété.

19.6 Nése autoriteti kontraktues dhe Furnizues nuk pajtohen pér rezultatet e testit, secili do t'ia japé tjetrit mendimin e vet
brenda 15 ditésh nga mospajtimi i tillé. Autoriteti kontraktues ose Furnizues mund té kérkojné qé kéto teste & pérsériten né
t& njéjtat kushte dhe rrethana, ose nése ndonjéra palé kérkon, té testohen nga njé ekspert i zgjedhur me marréveshje té
ndérsjellé. Té gjitha raportet e testimit do t'i dorézohen autoritetit kontraktues, i cili do t'i komunikojé rezultatet e kétyre
testeve pa vones¢ te furnizuesi. Rezultatet e ri-testimit do t€ jené pérfundimtare. Kostoja e ri-testimit do té& bartet nga pala
piképamja e sé cilés déshmohet se &shté gabim pas ri-testimit.

19.7 Gjaté realizimit t¢ detyrave & tyre, autoriteti kontraktues dhe personat e autorizuar nga ai nuk do t'i shpalosin
personave t€ paautorizuar informata lidhur me metodat e ndérmarrjes sé prodhimit dhe operimit, té cilat informata i kang
marré gjaté inspektimit dhe testimit.

Neni 20 Parimet té pérgjithshme té pagesave

20.1 Pagesat do t& béhen né Euro. Metoda dhe kushtet e pagesés qe duhet t'i behet Furnizues sipas késaj Kontrate do te
specifikohen ne KVK.

20.2 Pagesat ge duhet te béhen sipas faturés se léshuar nga Furnizues do té béhen né llogaring bankare t& dhéné né Pjesén
V, Identifikimi Financiar, i késaj kontrate q¢ e plotéson Furnizuesi. i njgjti formular, q& i bashkéngjitet kérkesés pér
pagesg, duhet t& pérdoret pér t’'i raportuar ndryshimet né llogariné bankare.

20.3 Shumat duhet t& paguhen brenda jo mé shumé se 30 ditésh kalendarike nga data né té cilén kérkesa e pranueshme pér
pagest Esht¢ regjistruar nga departamenti pérkatés. Data e pagesés do té jeté data né té cilén debitohet llogaria e
institucionit. Kérkesa pér pagesé nuk do té jeté e pranueshme nése nuk plotésohen njé ose mé shumé nga kérkesat
thelbésore.

204 Periudha prej 30-ditésh mund t& pezullohet duke e lajméruar Furnizuesin qé kérkesa pér pagesé nuk mund t&
plotésohet sepse shuma nuk do t& paguhet pér shkak se nuk jané dorézuar dokumentet e duhura pérmbajtjesore ose sepse
ka déshmi qé shpenzimi mund t& mos jeté legjitim. N& rastin e fundit mund t& béhet njé inspektim i menjéhershém pér
qéllim t& kontrollimeve tjera. Furnizues do t& japé sqarime, modifikime apo informata t& tjera brenda 15 ditésh pas
kérkesés. Periudha e pagesés do t& llogaritet nga data né t& cilén éshté regjistruar kérkesa pér pagesé e pérgatitur né
ményrén e duhur,

20.5  Pasi g& t& keté kaluar afati i fundit i dhéng né Nenin 20.3, Furnizues mundet q&. brenda dy muajsh pas pagesés s&
vonuar, t& kérkojé interesin pér pagesé t& vonuar me normé té re-zbritje q¢ zbatohet nga institucioni léshues i Kosovés né
ditén e paré t& muajit né té cilin ka skaduar afati i fundit, plus shtaté piké t& pérqindjes. Interesi pér pagesé t& vonuar do t&
zbatohet pér kohén qé kalon ndérmjet datés sé afatit t& fundit & pagesés (nuk pérfshihet) dhe datés né té cilén debitohet
llogaria e Autoritetit kontraktues (pérfshihet).

20.6 T gjitha mos pagesat pas 90 ditésh nga skadimi i periudhés s¢ dhéng né Nenin 20.3 do t'i japin t& drejté Furnizuesit
gE ose t& mos e realizojé kontratén, ose ta ndérprese até, me paralajmérim prej 30 ditésh pér Autoritetin kontraktues.

Neni 21 Dorézimi

21.1 Furnizuesi duhet t'i dorézojé furnizimet né pajtim me kushtet e kontratés. Furnizimet do t& jen& né pérgjegjési &
Furnizuesit deri né pranimin e tyre t& pérkohshém.

21.2 Furnizuesi do t'i paketojé furnizimet ashtu si¢ kérkohet pér t¢ parandaluar démtimin apo keqésimin e gjendjes sé tyre
gjaté transportit deri né destinacionin e tyre, si¢ &sht¢ dhéné né kontraté. Paketimi duhet t& jeté i mjaftueshém pér t&
pérballuar pa kufizime, bartjen e ashpér. ekspozimin né temperatura ekstreme, kripén dhe réniet gjaté tranzitit dhe
mbajtjen n& ambient t& hapur. Madhésia e paketimit dhe pesha duhet t'i pérshtaten, nése éshté e mundur, largésisé sé
destinacionit pérfundimtar t¢ furnizimeve, dhe mundésisé s& mungesés sé pajisjeve pér bartje t& réndg né t& gjitha pikat
gjaté transitit.

21.3 Paketimi, shénimi dhe dokumentacioni brenda dhe jasht¢ pakove duhet t& jeng né pajtim me kérkesat e dhéna né
ményré t& hapur né KVK, dhe i nénshtrohen ndryshimeve qé¢ mund t& urdhérohen mé vong nga autoriteti kontraktues.

21.4 Asnjé furnizim nuk do t& transportohet as t& dorézohet né vendin e pranimit derisa furnizuesi té keté pranuar urdhrin
¢ dorézimit nga autoriteti kontraktues. Furnizuesi do t& jeté pérgjegjés pér dorézim né vendin e pranimit t& ¢ gjitha
furnizimeve dhe pajisjeve t& furnizuesit, & jané t& nevojshme pér géllime t& kontratés.

21.5 Dorézimi duhet t& konsiderohet se &shté béré atéheré kur ka déshmi me shkrim qé &shté né dispozicion pér té dy palét
se dorézimi i furnizimeve &shté béré né pajtim me kushtet e kontratés.

Neni 22 Operacionet e verifikimit

22.1 Furnizimet nuk do t& pranohen derisa té jené realizuar verifikimet dhe testet e caktuara me shpenzime té Furnizuesit.
Inspektimet dhe testet mund té realizohen para transportit. né pikén e dorézimit dhe/ose né destinimin final t& mallrave.

22.2 Autoriteti kontraktues, gjaté progresit t& dorézimit t¢ furnizimeve dhe para se t&€ merren furnizimet, duhet t& keté
fuginé qé t& urdhérojé ose t& vendosé:



a) hegjen nga vendi i pranimit. brenda asaj kohe ose kohésh si¢ &shté specifikuar né urdhér, té té gjitha furnizimeve
té cilat, sipas mendimit t€ autoritetit kontraktues. nuk jang né pajtim me kontratén;

b) zévendésimin e tyre me furnizime t& mira dhe t€ pérshtatshme:

¢) heqgjen dhe ri-instalimin e miré t& pajisjeve. pa marré parasysh testet e méparshme té tyre ose pagesat e pjesshme
té tyre, ose ndonjé instalim q& lidhet me materialet, mjeshtéring ose dizajnin pér t& cilin éshté pérgjegjés
furnizuesi. e g€ sipas mendimit t& autoritetit kontraktues nuk &shté né& pajtim me kontratén:

d) g€ puna e béré ose mallrat ¢ dorézuara apo materialet e pérdorura nga furnizuesi jang ose nuk jané né pajtim me
kontratén, ose q¢ furnizimet apo njé pjesé e tyre nuk i plotésojné kérkesat e kontratés.

22.3 Furnizuesi, sa mé& shpejt q¢ éshté e mundur dhe me shpenzime t& veta. duhet t'i evitojé defektet e specifikuara. Nése
Furnizuesi nuk vepron sipas kétyre urdhrave. Autoriteti kontraktues do & keté t& drejté t& punésojé persona tjeré pér t'i
zbatuar urdhrat dhe t€ gjitha shpenzimet q& jané pasojé e késaj. apo q¢ do t& shfagen pér shkak t& késaj. Autoriteti
kontraktues do t’i zbresé nga paraté qé do t€ paguhen ose & cilat do t& béhen obligim pér t'iu paguar Furnizuesit.

224 Furnizimet g€ nuk jané té cilésisé s& kérkuar do t& refuzohen. Njé shenjé speciale mund t'u vendoset furnizimeve t&
refuzuara. Shenja nuk duhet t& jeté e atillé q& t'i ndryshojé ato, apo té ndikojé né vlerén e tyre komerciale. Furnizimet e
refuzuara furnizuesi do t'i heqé nga vendi i pranimit, nése kété e kérkon autoriteti kontraktues, brenda njé periudhe qé e
saktéson autoriteti kontraktues, dhe nése kjo nuk realizohet ato do t& higen me t& drejté me shpenzim dhe me rrezik t&
furnizuesit. Té gjitha punét q¢ pérfshijné materialet e refuzuara do té refuzohen.

Neni 23 Pranimi i pérkohshém

23.1 Furnizimet do t&€ merren pérsipér nga Autoriteti kontraktues kur t& jen& dorézuar né pajtim me kontratén, t'i kené
kaluar né ményré té kénagshme testet e kérkuara, dhe t& jené autorizuar, si dhe t& jeté léshuar njé certifikaté e pranimit té
pérkohshém ose nése konsiderohet se éshté léshuar.

23.2 Furnizuesi mund t& béjé kérkesé, duke lajméruar autoritetin kontraktues, pér njé certifikaté t& pranimit t& pérkohshém
atéheré kur furnizimet t& jené t&é gatshme pér pranim té pérkohshém. Autoriteti kontraktues brenda 30 ditésh nga pranimi i
aplikacionit t& furnizuesit do t& veprojé sipas njérés nga kéto mé poshté:

- t'i léshojé furnizuesit certifikatén e pranimit té pérkohsh&m me njé kopje pér Autoritetin kontraktues duke théné. nése
kjo &shté e pérshtatshme. rezervat e tij, dhe pérveg tjerash, edhe datén né t€ cilén sipas mendimit t& tij jané pérfunduar
furnizimet né pajtim me kontratén dhe jané & gatshme pér pranim té& pérkohshém: ose

- t& refuzojé aplikacionin, duke i dhéné arsyet e tij dhe duke specifikuar veprimin t& cilin, sipas mendimit té tij e
kérkon Furnizuesi pér ta léshuar certifikatén.

23.3 Nése rrethanat e jashtézakonshme e béjné t& pamundur qg t& vazhdohet me pranimin e furnizimeve gjaté periudh@s sé
fiksuar pér pranim té pérkohshém ose final, autoriteti kontraktues e pérgatit njé deklaraté pér ta vértetuar pamundésing e
tillé, nése éshté e mundur, né konsultim me furnizuesin. Certifikata e pranimit ose e refuzimit do (& pérgatitet brenda 30
ditésh pas datés né t& cilén kjo pamundési pushon sé ekzistuari. Furnizuesi nuk do t& nxisé shfaqjen e kétyre rrethanave pér
1€ evituar obligimin e paraqitjes s¢ furnizimeve né njé gjendje t& pérshtatshme pér pranim.

23.4 Nése autoriteti kontraktues nuk arrin ose t& 1&shojé certifikatén e pranimit t& pérkohshém ose té refuzojé furnizimet
brenda njé periudhe prej [30] ditésh, ai do t& konsiderohet se ka léshuar certifikatén né ditén e fundit & asaj periudhe,
pérveg né rastet kur certifikata e pranimit t& pérkohshém konsiderohet se pérbén certifikaté & pranimit pérfundimtar. Nése
furnizimet ndahen me kontraté né pjesé, Furnizuesi do t& keté (€ drejté t& béjé kérkese pér certifikaté t& veganté pér secilén
pjesé.

23.5 NE raste t& dorézimit t& pjesshém. Autoriteti kontraktues rezervon t& drejtén pér t& dhéné pranim t& pjesshém e t&
pérkohshém.

23.6 Pas pranimit & pérkohshém t& furnizimeve, Furnizuesi i gmonton dhe i heq strukturat e pérkohshme dhe materialet qé
nuk kérkohen mé pér pérdorim pérkitazi me realizimin e kontratés. Ai gjithashtu do t& heqé ndonjé mbeturing apo pengesé
dhe t& b&jé ndonjé ndryshim t& gjendjes s¢ vendit t& pranimit si¢ kérkohen né kontraté.

Neni 24 Obligimet pér garanci

24.1 Furnizuesi do t& garantojé q& furnizimet t& jené t& reja, t& papérdorura, t& modeleve té fundit dhe t& pérfshijé té gjitha
pérmirésimet e kohéve t& fundit né dizajn dhe materiale, pérve¢ nése kérkohet ndryshe né kontraté. Furnizuesi do té
garantojé qé asnjé nga furnizimet t& mos kené defekt q¢ shkaktohet nga dizajni. materialet apo mjeshtéria. Kjo garanci do
t€ mbetet e vlefshme né até ményré qé saktésohet né KVK.

24.2 Furnizuesi do té jeté pérgjegjés pér ménjanimin e defekteve, ose démeve né ndonjé pjesé té furnizimeve t€ cilat mund
t& paragiten, apo t€ ndodhin gjaté periudhés sé garancisé dhe té cilat:

a) rezultojné nga pérdorimi i materialeve defektive, mjeshtérisé sé gabueshme ose dizajnit jo té miré nga Furnizuesi:
ose

b) rezultojné nga veprimet ose mosveprimet e Furnizuesit gjaté periudhés sé garancisé; ose
c) shfagen gjaté ndonjé inspektimi t& béré nga Autoriteti kontraktues ose né emér té tij.

24.3 Furnizuesi me shpenzime té veta do ta pérmirésojé defektin ose démin sa mé shpejt q& kjo t& mund t& praktikohet.
Periudha e garancisé pér t& gjithé artikujt e ndérruar ose t& riparuar do té fillojé pérséri nga data né t& cilén &shté béré
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ndérrimi ose riparimi sipas vlerésimit t& autoritetit kontraktues. periudha e garancisé do té vazhdohet vetém pér até pjesé té
furnizimeve q¢ &ésht¢ ndikuar nga ndérrimi apo riparimi.

24.4 Nése shfaget ndonjé defekt ose ndodh ndonjé dém gjaté periudhés sé garancisé, autoriteti kontraktues do ta lajmérojé
k Furnizuesin. Nése Furnizuesi nuk arrin ta kompensojé démin nga ndonjé defekt ose njé dém brenda afatit kohor t&
paraparé né njoftim. autoriteti kontraktues mund té:

a) & korrigjojé defektin apo démin veté, ose té punésojé diké tjetér pér ta béré punén né rrezikun dhe me shpenzimet
e Furnizuesit, n€ t€ cilin rast kostoja e shkaktuar nga autoriteti kontraktues do t& zbritet nga paraté qé duhet té
paguhen ose garancité q¢ mbahen prej Furnizuesit ose nga té dy:

b) né rast se nuk ka sasi t& duhur ose asnjé garanci nuk éshté efektive kérkoni q& (& merrni shumén e duhur nga
Furnizuesi; ose

c) té ndérpresé kontratén.

24.5 Obligimet ¢ mirémbajtjes do t& parashihen né KVK dhe né specifikimet teknike. Nése kohézgjatja e periudhés sé
garancisé nuk €shté e specifikuar, ajo do té jeté 365 dité. Periudha e garancisé do té fillojé né datén e pranimit &
pérkohshém.

Neni 25 Shérbimet pas-shitjes

25.1 Shérbimet pas-shitjes, nése kérkohen né kontraté, do t& jepen né pajtim me té dhénat e parapara né KVK. Furnizuesi
do t&€ marré pérsipér té realizojé ose t& organizojé realizimin e mirémbaijtjes dhe t& riparimit té furnizimeve dhe t& sigurojé
shpejt pjesét rezervé. KVK mund t& saktésojné q& Furnizuesi t& sigurojé ndonjé ose t& gjitha materialet ¢ méposhtme,
njoftimet dhe dokumentet q& kang t& b&jné me pjesét rezervé gé i prodhon apo i distribuon Furnizuesi:

a)  pjesét rezerve e cilat Autoriteti kontraktues mund t€ vendosé t'i blejé nga Furnizuesi. duke kuptuar qé ky vendim
nuk do ta liroj¢ Furnizuesin nga obligimet e garancisé sipas kontratés

b) né rast t& ndérprerjes s¢ prodhimit té pjeséve rezervé, duhet té lajmérohet paraprakisht Autoriteti kontraktues pér
'i mundésuar qé t& blejé pjesét e kérkuara dhe. pas ndérprerjes, skicat, vizatimet dhe specifikimet e pjeséve
rezervé, nése kérkohen dhe kur kérkohen do t'i sigurohen Autoriteti kontraktues pa pages.

Neni 26 Pranimi pérfundimtar

26.1 Pas skadimit t& periudhés sé garancisé ose, né rastet kur ka mé tepér se njé periudhé, pas skadimit t& periudhés sé
fundit, dhe ateheré kur & jené zgjidhur t& gjitha defektet apo démet, autoriteti kontraktues do t'i lgshojé Furnizuesit njé
certifikaté t& pranimit pérfundimtar, me njé kopje Autoritetit kontraktues, duke cekur datén né té cilén Furnizuesi i ka
plotésuar obligimet c tij sipas kontratés dhe né ményré té tillé g€ autoriteti kontraktues t& jeté i kénaqur. Certifikata finale e
pranimit do & léshohet nga autoriteti kontraktues brenda 30 ditésh nga skadimi i periudhés sé garancisé ose menjgheré pasi
riparimet eventuale gé jané kérkuar sipas Nenit 24 t& jené pérfunduar né ményré t& tillé qé (& jeté i kénaqur autoriteti
kontraktues.

26.2 Kontrata nuk do t& konsiderohet se &shté realizuar plotésisht derisa t& jeté nénshkruar certifikata pérfundimtare e
pranimit ose derisa t& konsiderohet se kjo &shté nénshkruar nga autoriteti kontraktues.

26.3 Pa marré parasysh léshimin e certifikatés pérfundimtare. Furnizuesi dhe autoriteti kontraktues do t& mbeten té
detyruar pér plotésimin e obligimeve q& dalin sipas kontratés para léshimit té certifikatés pérfundimtare & pranimit dhe té
cilat kané& mbetur t& parcalizuara né kohén kur léshohet certifikata pérfundimtare e pranimit. Natyra dhe masa e obligimeve
té tilla do t& pércaktohen duke iu referuar dispozitave té kontratés.

Neni 27 Shkelja e kontratés
27.1 Pala ka shkel€ kontratén nése nuk arrin (& shlyejé ndonjé nga obligimet e veta me kontraté.
27.2 Né rastet kur ndodh .nj_é shkelje e kontratés, pala e démtuar do té keté t& drejté pér kéto kompensime:
a) démet; dhe/ose
b) ndérprerjen e kontratés.
273 Péﬁec masave t€ sipérpérmendura, mund t& jepen démshpérblime. Ato mund té jené:
a) déme té pérgjithshme; ose
b) déme té likuidueshme.

27.4 Mbulimi i démeve, pagesat apo shpenzimet qé& rezultojng nga zbatimi i masave té parapara né kété nen do t& zbatohen
duke u zbritur nga shumat qé duhet t'i paguhen Furnizuesit, nga depozita, ose me pagesé nga siguria.

Neni 28 Ndérprerja e Kontratés nga Autoriteti kontraktues

28.1 Autoriteti kontraktues mundet qg, pasi t'i japé Furnizuesit 14 dité paralajmérim, ta ndérpresé kontratén né ndonjérin
nga rastet e méposhtme: :

a)  kur Furnizuesi n& ményré pérmbajtjesore nuk arrin t'i realizojé obligimet e veta sipas késaj kontrate:



b)  Furnizuesi déshton né pérmbushjen brenda njé afati (¢ arsyeshém té paralajmérimit & dhéné nga autoriteti
kontraktues q¢ kérkon nga ai (& evitojé ndonjé neglizhencé apo déshtim pér té realizuar obligimet ¢ veta sipas
kontratés, dhe té cilat ndikojné n& ményré serioze né realizimin e duhur dhe me koh t& punéve:

¢) Furnizuesi refuzon ose &shté neglizhent né realizimin e urdhrave administrative t¢ dhéna nga autoriteti
kontraktues;

d) Furnizuesi ia jep dikujt kontratén apo nénkontratén pa autorizim nga Autoriteti kontraktues:

e) Furnizuesi falimenton ose &shté duke u mbyllur: punét e tij jané duke u administruar nga gjykatat, ka hyré né
marréveshje me kredituesit, ka pezulluar aktivitetet biznesore, i nénshtrohet procedurave ligjore lidhur me ato
¢Eshtje. ose &shté né ndonjé situaté analoge qé shkaktohet nga ndonjé proceduré e ngjashme e paraparé né
legjislacionin apo né rregulloret nacionale:

) Furnizuesi ésht¢ dénuar pér njé shkelje qé ka t& b&jé rc sjelljen profesionale. pérmes njé gjykimi qé ka fuqiné e
res judicata; '

g)  Furnizuesi €shté shpallur fajtor pér sjellje t€ réndé t€ keqe jo profesionale t&é déshmuar me ¢farédo mijeti té cilin
mund ta vértetoj Autoriteti kontraktues;

h)  Furnizuesi i éshté nénshtruar njé gjykimi gé ka forcén e res judicata pér mashtrim, korrupsion, pérfshirje né
ndonjé organizaté kriminale ose ndonjé aktivitet tjetér ilegal q¢ i démton interesat financiare t& Komuniteteve;

i) Furnizuesi . pas njé procedure tjetér t¢ prokurimit ose procedure t& dhénies s& njé granti té financuar nga buxheti i
komunitetit, &sht¢ deklaruar se ka béré shkelje serioze té kontratés pér mosrealizim té obligimeve (& veta
kontraktuese:

J) € gjitha modifikimet organizative qé pérfshijné ndryshime né personalitetin ligjor, natyrén ose kontrollin e
Furnizuesit, pérveg nése kéto modifikime regjistrohen né suplementin e kontratés;

k) shfaget ndonjé paafiési tjetér ligjore q& i pengon realizimit t& kontratés;

1) Furnizuesi nuk arrin & japé garanciné ose sigurimin e kérkuar, ose nése personi qé e jep garancing apo sigurimin
mé t& hershém (€ kérkuar né kontratén e tanishme nuk éshté né gjendje t'i plotésojé zotimet e tij.

28.2 Ndérprerja do t¢ béhet pa paragjykim ndaj t¢ drejtave apo mundésive tjera t& Autoritetit kontraktues dhe Furnizuesit
sipas kontratés. Autoriteti kontraktues, pas késaj mund té nénshkruajé ndonjé kontraté tjetér me njé palé té treté né emér &
Furnizuesit. Detyrimi i Furnizuesit pér t¢ shtyré pérmbushjen duhet t& pushojé sé ekzistuari menjéhers pas ndérprerjes.
pavarésisht nga detyrimet q& mund t& jené paragitur tashmé.

28.3 Autoriteti Kontraktues, pas léshimit t& njoftimit t& ndérprerjes sé kontratés, do ta udhézojé Furnizuesin q¢ té
ndérmarré hapa t& menjéhershém pér ta pérmbyllur ekzekutimin e furnizimeve né ményré (& shpejté dhe té rregullt dhe pér
t'i zvogéluar né& minimum shpenzimet.

28.4 NE rast t& ndérprerjes, autoriteti kontraktues, sa mé shpejt qé té jeté e mundur dhe né prani t& Furnizuesit ose té
pérfaqésuesve té tij ose duke u béré atyre thirrjen e duhur, do ta pérgatisé njé raport mbi furnizimet e dorézuara dhe punés
s€ realizuar dhe t& béjé rexhistrimin e materialeve (& furnizuara dhe té papérdorura. Do t& pérgatitet edhe njé deklaraté e
parave ¢ duhet t'i paguhen Furnizuesit dhe parave qé i ka borxh Furnizuesit Autoritetit kontraktues né datén e ndérprerjes
s& kontratés.

28.5 Autoriteti kontraktues nuk do t€ jeté i obliguar t¢ béjé pagesa tjera pér Furnizuesin derisa & jené pérfunduar
furnizimet. ndérsa Autoriteti kontraktues do t& keté t& drejté t& marré nga Furnizuesi koston ekstra, nése ka, t& furnizimeve
ose do t€ paguajé shumén q& duhet t'i paguhet Furnizuesit para ndérprerjes s¢ kontratés.

28.6 Nese Autoriteti kontraktues e ndérpret kontratén, ai do t& keté t& drejté t&¢ marré nga Furnizuesi humbjet qé i jané
shkaktuar nén kushtet e kontratés t& parapara né Nenin 2 t& KVK.

Neni 29 Ndérprerja nga ana e Furnizuesit

29.1 Furnizuesi , pasi e ka paralajméruar Autoritetin kontraktues 14 dité paraprakisht, mund ta ndérpresé kontratén nése
Autoriteti kontraktues:

- nuk arrin t'i paguajé Furnizuesit shumat g¢ duhet t& paguhen né ndonjé certifikaté té Iéshuar nga personi i
autorizuar pas skadimit t& afatit té fundit.

- vazhdimisht nuk arrin t'i plotésojé obligimet e veta edhe pas rikujtimeve & pérséritura; ose

- ¢ pezullon dorézimin e furnizimeve. ose ndonjé pjesé & tyre. pér mé tepér se 180 dité. pér arsye q& nuk jangé
specifikuar né kontraté ose q& nuk mund t'i atribuohen Furnizuesit.

29.2 Ndérprerja do té& béhet pa paragjykim pér ndonjé té drejté apo autoritet tjetér sipas kontratés sé Autoritetit kontraktues
dhe Furnizuesit.

29.3 N& rast t& ndérprerjes sipas paragrafit (a) dhe (b) te Seksionit 29.1 , Autoriteti kontraktues do ta paguajé Furnizuesin
pér humbje ose dém q& mund t'i jeté shkaktuar Furnizuesit.

Neni 30 Forca madhore

30.1 Asnjéra palé nuk konsiderohet se ka béré mosrespektim ose shkelje té& obligimeve t& saj sipas kontratés nése realizimi
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i obligimeve t& tilla parandalohet nga ndonjé ngjarje e shkaktuar nga njé forcé madhore qé shkaktohet pas datés kur
kontrata hyn né fuqi.

30.2 Pér géllime t& kétij Neni, termi "forcé madhore” do té thoté veprimet e zotit, goditjet, mbylljet e objektit ose
crregullimet tjera industriale, veprimet e armikut publik, luftérat qofshin t& deklaruara ose jo, bllokadat, rebelimet, rastet e
dhunés, epidemité, rréshqitjet e tokés, térmetet. shtréngatat, vetétima, vérshimet, erozionet, trazirat civile, eksplodimet dhe
ndonjé ngjarje tjetér ¢ ngjashme e paparashikuar q& &shté pértej kontrollit & paléve dhe nuk mund t& pérballohet as me
kujdesin e duhur.

30.3 Pa marré parasysh dispozitat e Neneve 16 dhe 28, Furnizuesi nuk do té& jeté i detyruar & heqé doré nga garancia e
realizimit, démet e likuiduara ose ndérprerja pér shkak t& shkeljes nése, dhe deri né até masé sa, vonesa e tij e realizimit
ose ményré tjetér déshtimi pér & realizuar obligimet e tij me kontraté éshté rezultat i njé ngjarjeje t& forcés madhore.
Gjithashtu, pa marré parasysh dispozitat e Neneve 20.5 dhe 29, Autoriteti kontraktues nuk do té jeté i detyruar té paguajé
interes pér pagesat e vonuara, pér mosrealizim ose pér ndérprerje nga Furnizuesi pér shkelje té kontratés, nése dhe deri né
até mas€ sa vonesa ¢ Autoritetit kontraktues ose Iloj tjetér i déshtimit pér t& kryer obligimet e tij &shté rezultat i forcés
madhore.

30.4 Nése ndonjéra palé konsideron se ndonjé rrethang e forcés madhore ka ndodhur e cila mund t& ndikojé né realizimin e
obligimeve t& saj, menjéheré do ta lajmérojé palén tjetér, duke dhéné t& dhéna detaje mbi natyrén, kohézgjatjen e
mundshme dhe efektin q& kané gjasa ta keng rrethanat. Pérveg nése udhézohet ndryshe nga autoriteti kontraktues me
shkrim, Furnizuesi do t& vazhdojé t'i realizoj¢ obligimet e tij sipas kontratés pérderisa éshté mjaft praktike, dhe té
angazhojé (€ gjitha mjetet e arsyeshme alternative pér t& plotésuar ndonjé obligim q& ngjarja e forcés madhore t& mos e
pengojé até gjaté punés. Furnizuesi nuk do t& zbatojé mjete té tilla alternative pérveg nése udhézohet ta bejé kété nga
autoriteti kontraktues

30.5 Neése Furnizuesi shkakton kosto plotésuese gjaté zbatimit t& urdhrave t€ autoritetit kontraktues ose gjaté pérdorimit t&
mjeteve alternative sipas nenit 30.4 shuma e saj do té certifikohet nga autoriteti kontraktues.

Neni 31 Zgjidhja migésore e mosmarréveshjeve

31.1 Palét duhet t'i b&jné t& gjitha pérpjeke pér t& zgjidhur né ményré migésore t& gjitha mosmarréveshjet q¢ mund té
ndodhin ndérmjet tyre. Sapo té shfaget ndonjé mosmarréveshje. palét do ta lajmérojné njéra tjetrén me shkrim pér
géndrimet ¢ tyre né mosmarréveshje dhe pér ndonjé zgjidhje qé ata konsiderojné se &shté e mundshme. Nése cilado palé e
sheh t& dobishme, palét do t& takohen dhe t& mundohen ta zgjidhin mosmarréveshjen. Pala do té i pérgjigjet kérkesés pér
zgjidhje miqésore brenda 15 ditésh pas kérkesés. Periudha maksimale qé jepet pér arritjen e késaj zgjidhjeje do & jeté 30
dité nga fillimi i procedurés. Nése pérpjekja pér té arritur zgjidhje migésore déshton ose nése pala déshton t& pérgjigjet me
kohé ndaj kérkesave pér zgjidhje, t& dyja palét do t& jen& & lira (& vazhdojné né fazén e ardhshme t& procedurés sé
zgjidhjes s€ mosmarréveshjes duke e lajméruar tjetrén.

31.2 Nése procedura e zgjidhjes migésore t& mosmarréveshjes déshton, palét mund t& merren vesh té pérpigen té pajtohen
pérmes institucionit t& specifikuar né KVK. Nése nuk mund t& arrihet zgjidhja brenda 30 ditésh pas fillimit t& procedurés
s¢ pajtimit, secila palé do 1& keté t& drejté t& vazhdojé né fazén e ardhshme t& procedurés sé zgjidhjes sé mosmarréveshjes

Neni 32 Zgjidhja e mosmarréveshjeve me proceduré gjyqgésore

32.1 Nése nuk mund t& arrihet zgjidhje brenda 30 ditésh nga fillimi i procedurés miqésore pér zgjidhje té
mosmarréveshjes, secila palé mund té kérkojé:

a) ose vendim nga gjyqi: ose
b) kurdo ge palét pajtohen vendim arbitrimi né pajtim me KVK..

32.2 Para nénshkrimit te kontratés palét duhet te vendosin pér ményrén e zgjidhjes se mosmarréveshjes. gjykata apo
arbitrimi.
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KUSHTET E VECANTA

Numri i kontratés: 635-24-4486-1-2-1/C1046

KVK né vijim do té plotésojné dhe/ose ndryshojné KPK. Sa heré gé ka njé konflikt. dispozitat kétu do t&
mbizotérojné mbi ato té KPK.

Kushtet e Pérgjithshme t& Kontratés

Amandamentimet/Modifikimi i Nenit pérkatés né KPK

Pérshkrimi 1 nenit Nr.
Nenit

Ligji 1 zbatueshém dhe | 2.1 Ligjet e Kosovés qé jané né fuqi do t& zbatohen pér t& gjitha ¢éshtjet q& nuk

gjuha mbulohen nga dispozitat ¢ kontratés. Juridiksioni do t& jeté gjykata pérkatése né
Prishting.

2.2 Gjuha e pérdorur do té jeté .Gjuha Shqipe
Siguria e ekzekutimit 8.1 Sigurimi i ekzekutimit 10 % e vlerés sé kontratés (nga banka apo
kompanite e sigurimeve) ne shume prej 3.950.00 euro me
afat nga data 07.08.2024 deri me daté 06.10.2024

Sigurimi 9.1 Incotermi i aplikueshém é&shté DDP (Delivery Duty Paid).

Cilgsia e furnizimeve 16.2 Autoriteti Kontraktues do te refuzoje ¢do dergese te materilait i cili
deshton ne permbushjen e specifikimeve minimale te cilesise te
percaktuara ne specifikimin teknik.

Inspektimi dhe testimi 17.2 Inspektimi dhe testimi do te kryhen me rastin e dorézimit dhe ne
pérputhje me Nenin 19 te Kushteve te Pérgjithshme ne adresat e
specifikuara ne Nenin 2.2 te Kontratés.

Dorézimi 19.3 Furnizuesi do t'i barté té gjitha rreziget qé kané té béjné me mallrat
deri né pranimin né destinacion. Furnizimet duhet t& paketohen né
ményré qé té parandalohet démtimi i tyre deri né destinacionin e tyre.
Dérgesa:

Dérgesat do t& béhet brenda 30 ditéve pas marrjes se “urdhér blerjes”
nga ana e Furnizuesit.

Dorézimi do té& béhet né nj¢ dité pune dhe gjaté orarit t& punés té
Autoritetit kontraktues (e héné - e premte, 8:00-16:00).

Obligimet e garancionit | 22.1 Garancion 12 Muaj pas montimit

Menaxher i Kontrates Pl GRAMOS SHALA

Zglidlja migisore e 29.2 Komisioni pér ndérmjetésim prané Ministrisé se Drejtésisé

mosmarréveshjes

Zoiidhia " 30.1 Cdo mosmarréveshje ndérmjet paléve té cilat mund té lindin gjaté

m%sm;rréveshj sa il ekzekutimit sé késaj kontrate dhe se nuk &shté e mundur t& zgjidhet ndryshe

procedure gjyqésore

ndérmjet paléve do té dorézohet Gjykata Themelore Prishting, né pajtim me
ligjin né Kosové.







TR BBk Y REPUBLIKA E KOSOVES ' KOMUNA E PEJES

REPUBLIC OF KOSOVO MUNICIPALITY OF PEJA
REPUBLIKA KOSOVA ' OPSTINA PEC

ZYRA E PROKURIMIT

KOMUNA E PEJES

KOMUNA E PEJES
Zyrtari Kryesor Administrativ

Daté: 07.08.2024

Kryetari i Komunés, né baze t& nenit 13 t& Ligjit Nr.03/L-40 pér Vetégeverisje Lokale (Gazeta Zyrtare e Republikés
sé Kosovés Nr.28/2008), si dhe né pajtim nenin 81 t&. Ligjit Nr.04/L-042 pér Prokurim Publik né Republikén e
Kosoveés, Rregullave dhe Udhé&zuesit Operativ p&r Prokurimin Publik / Nr.A01, né bashképunim me dhe propozim
te Pérgjegjésit té Njésisé Kérkuese dhe Drejtorit t& Drejtorisé pér Prokurim Publik, mé dt. 15.02.2023 merr:

VENDIM

Emérimin e Menaxherit té Kontratés

Emérimin e Mbikéqyrésit té Drejtpérdrejt té Menaxherit t& Kontratés

Blerja e skenes profesionale RITENDER me numer t& prokurimit: 635-24-4486-1-2-1 dhe numri
i brendshém i prokurimit: 635/24/020/121

Menaxher i Kontratés caktohet: GRAMOS SHALA  Asistente administrative

Mbikéqyrés i drejtpérdrejté i menaxherit te kontratés caktohet: XHEHNET SYKA KELMENDI
Drejtoré ne Drejtoratin e Kultures Rinis dhe Sporteve

Pérgjegjésité dhe funksionet e [Menaxherit té Kontratés], jané qé té :

a)

Né pajtim me nenin 61.7 t& rregullave dhe Udhé&zuesit Operativ pér Prokurimin Publik, pas pranimit t&
Njoftimit p&r emérim si menaxher i kontratés, menaxheri i Kontratés duhet t& kycet né& Sistemin e
Prokurimit Elektronik dhe duhet té filloi me fazat e menaxhimit t& Kontratés népérmjet funksioneve pér
menaxhim t& kontratés. Si fazé e paré Menaxheri i kontratés brenda afatit duhet t& krijoj Planin pér
Menaxhim t& kontratés duke pérdorur funksionin "Fillimi / mobilizimi i kontratés;

Menaxhojé obligimet dhe detyrat e Autoritetit Kontraktues té specifikuara né Kontraté:

Siguroj¢ qé Operatori Ekonomik pérmbushé té gjitha obligimet e perfomances apo dérgesés né
pérputhje me termat dhe kushtet e kontratés:

Sigurojé qé& Operatori Ekonomik dorézon téré dokumentacionin e kérkuar né pérputhje me termat dhe
kushtet e kontratés;

Sigurojé qe Komuna i pérmbushé gjitha pagesat dhe obligimet tjera né pérputhje me termat dhe kushtet e
kontratés;

Sigurojé se ka kontroll adekuate t& kostove, cilésisé dhe kohés;
Sigurojé qé té gjitha obligimet jané kompletuar para mbylljes sé dosjes sé& Kontratés:

Sigurojé qé té gjitha regjistrat e menaxhimit t& kontratés t& mbahen dhe arkivohen né& modulin pér
menaxhim t& kontratés né sistem té prokurimit elektronik:

Béj vleresimin e performances se operatorit ekonomik né sistem té& prokurimit elektronik pas pérfundimit
te kontratés 3

Nxjerré variacione apo urdhra pér ndryshim nése kérkohet, né pérputhje me termat dhe kushtet e
kontratés dhe legjislacionin pér natyrén e aktivitetit ;



k) Sigurojé detaje té plota t& njé ndryshimi t& kérkuar té kontratés Departamentit t& Prokurimit dhe ta merr
miratimin;

[) Té menaxhojé dorézimin e procedurave té pranimit;

m) Jep detaje té plota pér ndonjé ndérprerje t& propozuar té kontratés Departamentit t& Prokurimit;

n) Dorézoj raporte mbi progresin ose kompletimin e njé kontraté, si¢ kérkohet nga Departamenti i Prokurimit
ose nga Zyrtari Kryesor administrativ.

Pérgjegjésité dhe funksionet e Mbikéqyrésit té Drejtpérdrejt t& Menaxherit té Kontratés, jané:

a) mbikéqyrja e drejtpérdrejté e implementimit t& kontratés:

b) administrimi i ploté i kontratés, pérfshiré ¢farédo ndryshimi eventual té kontratés, dhe

c) rishikimi, aprovimi dhe procesimi i vlerésimit t& performances se operatorit ekonomik t& propozuar nga
menaxheri i kontratés.

3. Vendimi hyn né fugi dhe zbatohet ditén e marrjes.

Kopje: Menaxheri i Kontratés;
[Ekipit pér menaxhim te kontratés]
[Mbikéqyrési i drejtpérdrejt i Menaxherit t& Kontratés];
Drejtorisé sé Prokurimit;
Drejtorit t& Njésisé Kérkuese




